
 

 

  

 

Oxnard School District  

Request for Qualifications and Proposals  

Lease Lease-Back Preconstruction and Construction Services 

 

Rose Avenue K-5 School Reconstruction Project 

& 

New Seabridge K-5 School Project 

   

 

 

 

Responses Due: Tuesday, August 8, 2017 at 1:00 PM 

Respondents must mail or deliver sealed proposals containing five (5) bound copies and one (1) 

electronic copy on CD/DVD or USB stick of their RFQ/P response conforming to the requirements of 

this RFQ/P to: 

OXNARD SCHOOL DISTRICT 

C/O Caldwell Flores Winters, Inc. 

1901 S. Victoria Avenue #106 

Oxnard, CA 93035 

 
Respondents must also transmit one (1) PDF copy via email to praphael@cfwinc.com  

 

 

 

 

 
 

 

 

Only Firms that have registered with the California Department of Industrial Relations (DIR) regulations are eligible to 

be further considered for a construction contract.  For any public project, as defined in subdivision (c) of Section 

22002 of the Public Contract Code, for which the District uses funds received pursuant to the Leroy F. Greene 

School Facilities Act of 1998 (Chapter 12.5 (commencing with Section 17070.10) of Part 10 of Division 1 of Title 1 

of the Education Code) or any funds from any future State school bond for a public project that involves a 

projected expenditure of one million dollars ($1,000,000) or more, the District shall require that prospective general 

contractors and prospective electrical, mechanical and/or plumbing subcontractors (“Firms”) complete and submit 

a standardized prequalification questionnaire and financial statement, verified under oath. 
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Oxnard School District  

Request for Qualifications and Proposals (RFQ/P)  

for Lease Lease-Back Preconstruction and Construction Services for the  

Rose Avenue K-5 School Reconstruction & New Seabridge K-5 School 

 

I. INTRODUCTION    

Interested firms are invited to submit qualifications and proposals for Preconstruction and Construction 

Services for the Rose Avenue K-5 School Reconstruction Project and New Seabridge K-5 School 

Project.  Firms are invited to submit qualifications and a proposal for a single project or both projects, 

hereafter, the “projects”.  Proposals will be evaluated independently and will not affect eligibility for 

either project.  As one or more firms may be selected for the projects, they are indicated hereafter as 

the “firm(s)”. 

Section 2 of this RFQ/P outlines the desired preconstruction and construction scope of work for each 

project.  Section 3 provides a summary of the Board adopted scope, budget, and schedule of the Rose 

Avenue K-5 School Reconstruction Project while Section 4 provides the same for the New Seabridge 

K-5 School Project.  Sections 5 through 11 and related attachments outline the RFQ/P submittal 

requirements and selection procedure as well as general information, requirements, and sample 

agreements.  

At the conclusion of the selection process, recommended firm(s) will be considered by the District’s 

Board of Trustees for the projects.  Subject to Board approval and upon notification to proceed, the 

selected firm(s) shall perform preconstruction services, including reviewing design documents for 

constructability, completeness, scheduling, clarity, consistency and coordination; undertaking a value-

engineering analysis, soliciting subcontract bids, and preparing reports with recommendations to the 

District and the architect to maintain the established budget, pursuant to a Lease Lease-Back 

Agreement.   

The projects shall be performed under the direction of Caldwell Flores Winters, Inc. (CFW), the 

Program Manager, and the Oxnard School District (District). The selected firm(s) shall work with 

assigned architects for the projects as needed to conduct the proposed scope of work.  Following the 

completion of pre-construction Services, the District may begin negotiations with the selected Lease 

Lease-Back (LLB) firm(s) to enter into a Construction Services Agreement and requisite documents 

establishing a GMP pursuant to a Lease Lease-Back method of construction delivery. 

II. SCOPE OF WORK  

The District desires to select firm(s) capable of providing LLB pre-construction and construction 

services for the projects.  The selected firm(s) for the projects should expect to perform pre-construction 

services as established by the District pursuant to a Pre-Construction Services Agreement.  If the 
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District proceeds with the construction of the projects, the selected firm(s) may be retained as a LLB 

contractor pursuant to a Construction Services Agreement, Lease and Sub-lease and may contract with 

separate specialty trade contractors to perform the required scope of work. 

Pre-Construction Services are anticipated to include the following: 

1. Review design and support documentation for content, constructability, completeness, 

scheduling, clarity, consistency and coordination 

2. Undertake value-engineering analysis and prepare reports with recommendations to 

District and Architect of Record to maintain established program budget and specifications 

3. Provide detailed cost estimates at schematic, design development, and construction 

document design phases  

4. Expedite design reviews, including modifications, if any, based on value analysis  

5. Provide a proposed guaranteed maximum price for the construction of the project 

Construction Services are anticipated to include, but not be limited to the following: 

1. Provision of a proposed Guaranteed Maximum Price (GMP) for the construction of the 

project with identified subcontractor bids and self-performed work  

2. Construction of the Project 

3. Coordination of record drawings and specifications 

4. Compilation of operations and maintenance manuals, warranties/guarantees, and 

certificates 

5. Obtaining occupancy permits and coordinating testing, documentation, and governmental 

inspections and approvals 

6. Preparation of accounting and closeout reports and occupancy plan reports 

7. Other responsibilities as necessary for the completion of the program 

III. ROSE AVENUE K-5 SCHOOL RECONSTRUCTION PROJECT 

A. Project Description 

Rose Avenue Elementary was built in 1965 on a 9.3-acre site and is currently operated as a K-5 school 

serving approximately 745 students with 31 permanent and 3 portable classrooms.  The Board adopted 

project locates all new facilities in the south half of the site along La Puerta Avenue, where playfields 

currently exist, enabling the existing Rose Avenue Elementary to continue in operation until 

construction is complete.  Upon completion, the north half of the site would be demolished and replaced 

with new playgrounds, hard courts, and play fields. New facilities include one and two-story classroom 

buildings, library, administration space, multipurpose room, playfields, hard courts, and support spaces. 
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Though the project is not scheduled to commence construction until 2020, to maximize potential State 

funding, the design of Rose Avenue was accelerated to 2017. As currently envisioned, the project may 

require construction to be phased so that the District may benefit from additional State funding 

assistance via the Financial Hardship program, upon the District meeting eligibility requirements and 

entering the Hardship period. Because of the anticipated need to comply with Financial Hardship 

program rules, construction may initially commence with classroom facilities only, while the site 

continues to utilize existing support facilities. Upon conclusion of the District’s anticipated Hardship 

period, new support facilities would be constructed, thereby completing the replacement campus. 

A Request for Proposals for a project architect was issued in April 2017, responses reviewed in May 

2017 and a recommended architect and proposed conceptual design was approved by the District’s 

Board of Trustees on June 21, 2017.  Accordingly, the selected architect, IBI Group, has now begun 

schematic design of the project. 

B. Approved Project Budget 

The construction budget (projected Guaranteed Maximum Price, or “GMP”) for required buildings, 

demolition, and site work is $22,116,673, inclusive of general conditions and requirements, contractor 

fees and overhead.  Soft costs identified below include design fees, consulting services, testing and 

inspection services, agency approval fees, etc.  The total “all in” budget combining hard and soft costs  

is $30,209,510 estimated in current 2017 dollars (including contingencies).   

 

C. Summary Timeline & Schedule 

The construction schedule and academic schedule may require that both new and old portions of the 

campus be in operation simultaneously.  Confirming that existing site utilities have adequate capacity 
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for this simultaneous use will be a critical component of achieving a successful project.  Teams are 

encouraged to engage with the architect of record and Civil Engineering consultants early in the process 

in this regard.  The schedule chart below is based on the District’s fiscal year calendar, in which Q1 of 

FY2017 effectively begins July 1, 2016, and Q4 of FY2017 effectively ends June 30, 2017. 

 

 

 

 

D. Conceptual Design  

The approved conceptual design locates the facility at the corner of La Puerta Avenue and Driskill 

Street.  Additional conceptual design drawings prepared by the project architect, including conceptual 

floor plans and renderings, may be accessed at the following link: Rose Avenue Conceptual Design  

 

IV. NEW SEABRIDGE K-5 SCHOOL PROJECT  

A. Project Description    

In June 2013, the District acquired a 6-acre site located on the southside of the 4100 block of Wooley 

Road for construction of a future K-5 school facility in the Seabridge community, and shortly thereafter 

Design & Reconstruct Rose Avenue K-5 School:  

• DSA Submittal: December 2017  

• Start Construction: August 2020  

• End Construction:  January 2022 
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Driskill Street 

https://www.dropbox.com/sh/vanvr7dnrmq03mw/AADUF_rc10WUQGk78mbaa5k5a?dl=0
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in July 2013 the District approved a draft agreement with the City of Oxnard on a joint-use park on 

approximately 2.51 acres of land adjacent to the school site.  This followed a March 2013 California 

Coastal Commission approval of a plan to utilize the properties (approximately 9 acres combined) for 

school and community uses, including the construction of a two-story school.   

The Seabridge K-5 school site is bounded by Wooley Road to the north, mixed-use development on the 

west, Seabridge Lane on the east, and a boat channel of the Channel Islands Harbor on the south.  Board 

adopted budget and specifications for the new school provide a 630-student K-5 school by State loading 

standards and include a 25-classroom campus with a library, multipurpose room, hard court play areas, 

and required support spaces.  

Under the drafted terms of the joint use agreement with the City of Oxnard, the District will also have 

access to adjacent park facilities while school is in session.  Ongoing meetings involving the District 

and City of Oxnard, in cooperation with the District’s legal counsel, continue to coordinate aspects of 

the property development, including the developer’s request for a drainage retention basin on the 

District’s property and design requirements of the joint use park.  The District has also filed a grant 

application with the State Office of Public School Construction (OPSC) for reimbursement of site 

acquisition costs.  

A Request for Proposals for a project architect was issued in April 2017, responses reviewed in May 

2017 and a recommended architect and proposed conceptual design will be considered for approval by 

the District’s Board of Trustees on August 2, 2017.  The recommended architect, Flewelling & Moody, 

has developed a draft conceptual design of the project. 

B. Approved Project Budget  

 

New Seabridge K-5 Elementary School Net Total Unit Budget

Teaching Space (21 classrooms and 4 Kindergarten) 24,640     sf

Teaching Support (RSP, speech, psychologist, flex office) 930           sf

Kindergarten Support (workroom, toilets, storage) 760           sf

Administrative Space 3,005       sf

Library and Resource Center 2,700       sf

Multipurpose Facility 6,250       sf

Lunch Shelter 2,800       sf $212,412

Kindergarten Shade Structure 1,200       sf

Restrooms 2,200       sf

Specification Subtotal 44,485     sf

Building Support  & Circulation (18%) 8,007       sf

Electrical, mechanical, custodial, storage, etc

Stairways, elevator, covered corridors

Building Total 52,492     sf

Site work, including playfields and parking $3,587,052

General Conditions and Requirements

Contractor's Bond, CCIP, Risk, and Insurance

Contractor's Fee and Overhead, Construction Contingency

$20,831,163

Soft Costs

21st Century Classroom and Support Facility FF&E (approx. 6% of hard cost)

Professional Services (e.g. architect/engineering/other consulting fees)

Agency fees, Inspection (IOR)

Environmental, Legal

Project Contingency

Other (e.g. preliminary testing, energy analysis, misc.)

$7,737,269

$28,568,432

Total Hard Costs / GMP Value

Total Soft Costs

"All-in" budget
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The construction budget (projected Guaranteed Maximum Price, or “GMP”) for required buildings, 

demolition, and site work is $20,831,163, inclusive of general conditions and requirements, contractor 

fees and overhead.  Soft costs identified below include design fees, consulting services, testing and 

inspection services, agency approval fees, etc.  The total “all in” budget combining hard and soft costs 

is $28,568,432 estimated in current 2017 dollars (including contingencies).   

C. Summary Timeline & Schedule 

The schedule chart below is based on the District’s fiscal year calendar, in which Q1 of FY2017 

effectively begins July 1, 2016, and Q4 of FY2017 effectively ends June 30, 2017. 

 

 

 

 

D. Conceptual Design 

The approved conceptual design locates the new school on the western portion of approximately 9 acres 

of undeveloped land in the Seabridge community, south of Wooley Road.  Additional conceptual design 

drawings including conceptual floor plans, and renderings may be accessed at the following link: 

Seabridge Conceptual Design 

 

Design and Construct
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Apr-June
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July-Sept
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2019-2020
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July-Sept
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Apr-June

Qtr 1
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Design & Reconstruct Seabridge K-5 School:  

• DSA Submittal: January 2018  

• Start Construction: November 2018  

• End Construction:  April 2020 

 

 

Existing Conditions 

https://www.dropbox.com/sh/18gdz64cr7m1g59/AAAlVVzYYAa8HjUvwrPcT3Bca?dl=0
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V. SUBMITTAL FORMAT AND REQUIREMENTS  

Prequalification: Firms responding to one or both projects are required to complete and submit the 

attached prequalification questionnaire for each project, and proof of completed registration with the 

California Department of Industrial Relations by 1:00 PM on Friday, July 28, 2017.  These items may 

be submitted via email to praphael@cfwinc.com. 

RFQ/P Response: Firms responding to one or both projects are required to prepare a response to this 

RFQ/P that includes general information about the firm’s qualifications as well as a site-specific 

proposal that assesses and evaluates the conceptual design of the project as to construction 

recommendations, logistics, cost, value engineering, and schedule. 

Firm Qualifications: submittals are required to provide a single set of responses with regard to a 

firm’s capabilities, prior experience, and past projects.  This information should include, but need 

not be limited to, the following: 

A. Provide three (3) or more references of new elementary school projects or similar facilities as 

examples of the Firm’s experience on projects such as this with respect to size and complexity.   

B. Description of size of Firm with respect to the number of personnel by management category.  

Please provide an organizational chart identifying the key staff members assigned to each role 

and their level of experience on projects such as this. 

C. Description of the Firm’s practices for managing project schedules, budgets, subcontracts, 

change orders, project documents, and other construction issues.  Provide a description of the 

Firm’s project control systems.  Sample project specific progress reports are encouraged for 

inclusion in the Firm’s response to this question (not counted toward page limit of the RFQ/P). 

D. Provide a description of the Firm’s safety record and Experience Modification Rating (EMR). 

E. Provide a letter from the Firm’s bonding company on their letterhead that states the bonding 

capacity of the Firm. 

Site-Specific Proposal: submittals are required to include a unique and separate response to the 

following site specific questions for each project that a firm intends to propose for selection by the 

District.  This information should include, but need not be limited to, the following: 

Draft Conceptual Site Plan 

mailto:praphael@cfwinc.com
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F. Review of the conceptual plans for the Project, providing at minimum: 

1. A narrative identifying any potential construction issues or other challenges that may arise 

during the project and proposed solutions to ensure that said challenges do not create 

unnecessary delays or added cost to the project. 

2. A conceptual site logistics plan identifying site access, parking for contractors, access for 

delivery and storage of materials, and provisions for the safety of students and faculty. 

3. A conceptual cost estimate, demonstrative of the firm’s estimating capability, for the 

project as specified and as conceptually proposed in uninflated 2017 dollars. 

4. Detailed proposal of the Firm’s pre-construction fee and how it would be broken down 

based on the deliverables identified in the Form Preconstruction Services Agreement. 

5. Detailed breakout of the factors or elements that are anticipated to comprise the calculation 

of a future "Guaranteed Maximum Price" (GMP) including the above conceptual estimate 

of direct construction costs as well as an anticipated break-down of overhead, general 

conditions, markups, insurance, bonds, and fees. 

G. Brief description of 2-5 value engineering opportunities that the Firm would propose to keep 

the project within the proposed budget identified herein. 

H. Identification of trades that the firm will propose bidding and those that the firm proposes to 

self-perform. Also include trade contractor costs, self-performance costs, general contracting 

requirements, contractor soft costs (without fee), contractor fee and GMP allowance and 

contingency.  Respondents should put forth proposals that clearly identify estimations of costs 

of work to be self-performed, as well as estimations of costs to be performed by sub-

contractors. The intention is that the cost estimations and work plan provided clearly identify 

a breakdown of the respondents’ overhead costs, and not just a lump sum.   The expectation is 

a breakdown of anticipated overhead costs that clearly defines the general conditions, bonds, 

insurance, fee, and other costs to provide the District information necessary to select a firm that 

provides the best value.   

I. Description of the Firm’s approach to keeping the project delivered on schedule, while 

minimizing impact on existing school facilities (Rose Avenue) and neighboring communities 

(Rose Avenue/Seabridge) throughout construction.  Please provide a proposed Project schedule 

that demonstrates this approach, including preconstruction milestones that the Firm will help 

to establish to optimize the construction phase. 

RFQ/P Response Format: 

Responses shall be concise, well organized and demonstrate respondent’s qualifications and proposed 

approach to the project(s).  Each response should have a single cover letter briefly discussing the firm’s 

conceptual understanding of the project(s) and an executive summary of each site-specific proposal.   

Whether a firm chooses to submit for one or both projects, one integrated RFQ/P response is required.   

Limit response for the Firm Qualifications requested to no more than ten (10) single sided 8 ½ x 11 

pages.  Firm Qualifications includes the cover letter indicated above.  For the Site-Specific Proposal 

requested, limit responses for each project proposed to no more than ten (10) single sided 8 ½ x 11 

pages.  For Firms submitting proposals for both projects, this amounts to a grand total of thirty (30) 

single sided 8 ½ x 11 pages, whereas a firm submitting for only one project is limited to a grand total 

of twenty (20) single sided 8 ½ x 11 pages.   

Excluded from the page count limitation are pages exclusively used for layout and organization of the 

submittal package (e.g. front and back covers, table of contents, tabbed dividers, etc.) as well as sample 
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materials representative of prior project work included as addenda (e.g. schedules, progress reports, 

graphics, etc.).  Also excluded from the page count limit are materials indicated for prequalification. 

Submit five printed proposals to: 

OXNARD SCHOOL DISTRICT 

C/O Caldwell Flores Winters, Inc. 

1901 S. Victoria Avenue #106 

Oxnard, CA 93035 

 

Respondents must also transmit one (1) PDF copy via email to praphael@cfwinc.com  

The printed and email copies are due by no later than:  

Tuesday, August 8, 2017, @ 1:00 PM PDT  

Please be advised that the District reserves the right to decline all responses and to amend, abandon, or 

modify the Project or the method of delivery at its sole discretion in whole or in part. 

VI. METHOD OF SELECTION  

The District’s Selection Committee shall review and evaluate all responses received by the deadline. 

Each Firm will be evaluated based on the Evaluation Criteria identified in Section VIII.  Based on these 

criteria and rating system, points are assigned to each Respondent, with each respondent ranked 

according to the average total points awarded by members of the Selection Committee.  Failure to 

satisfy a pass/fail requirement will result in the immediate rejection of the proposal.  Final point totals 

of all respondents will be considered to determine the best value for the School District.   

The firm(s) determined to have the best value for the District for each project will be invited to perform 

Lease Lease-Back preconstruction and construction services for the Rose Avenue K-5 School 

Reconstruction Project and/or the New Seabridge K-5 School Project.  Following the completion of 

Preconstruction services, and at the discretion of the District, the selected firm may be recommended 

to the Board for entering into a Lease Lease-Back Construction Services Agreement for the Project.  

The District retains the right in its sole discretion to reject all submittals or revise this request for said 

services. 

VII. SUBMITTAL EVALUATION CRITERIA  

Submittals received will be evaluated per the criteria adopted by the Board at its January 18, 2017 

Regular Board Meeting, included in Administrative Regulation 3311 and listed below:  

Proposers shall be selected based on total best value score as determined by the District, based on the 

following evaluation criteria and rating system adopted and shown in the table below:  

mailto:praphael@cfwinc.com
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EVALUTION CRITERIA MAXIMUM 

POINTS 

Follows page length and layout direction and includes requested document attachments 

as described by the RFQ/P 

Pass/Fail 

Experience with the local environment and a local presence for interfacing with the 

District 

Pass/Fail 

Provides germane and relevant responses to questions contained within the RFQ/P 25 

Details a proposed method and overall strategic approach 25 

Proposed detailed estimate of the Firms(s) costs, including direct construction costs and 

break-down of overhead, general conditions, markups, insurance, bonds, and fees 

15 

Demonstrates specialized experience and technical competence of the Firm(s), 

including principals, joint venture-partners, and sub-consultants regarding the types of 

service required and the complexity of the projects 

15 

Relevant experience of key personnel 5 

Overall financial condition of the firm, including the principal contractor and/or 

contractor team 

5 

Ability to meet the insurance requirements unless district, at its sole discretion, decides 

to modify or waive the insurance requirements or elects to provide program insurance 

5 

Litigation and arbitration history for the past five (5) years 5 

TOTAL: 100 POINTS 

 

VIII. SELECTION SCHEDULE 

The following is a proposed schedule for selection. The District reserves the right to modify this 

schedule in is sole discretion.   

Request for Qualifications/Proposals Released:  Thursday, July 6, 2017 

Mandatory pre-proposal meeting and tour of Rose Avenue Site:  Tuesday, July 25, 2017, @ 10:00 

AM PDT 

Mandatory pre-proposal meeting for New Seabridge Site (Meeting to be held at Rose Avenue Site):  

Tuesday, July 25, 2017, @ 11:00 PM PDT 

Deadline to submit questions related to project: Friday, July 28, 2017, @ 1:00 PM PDT 

Prequalification Submittal Due:  Friday, July 28, 2017, @ 1:00 PM PDT 

Announcement of prequalified firms:  Wednesday, August 2, 2017 

Responses due: Tuesday, August 8, 2017, @ 1:00 PM PDT 

Interviews: Week of August 14, 2017 

Firm Ranking Established: Friday, August 18, 2017 

Board approval:  Wednesday, September 6, 2017 or thereafter 
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IX. GENERAL INFORMATION  

A. Compliance 

Submittals must be in strict accordance with the requirements of the request for services. Any 

response not submitted in accordance with the requirements of the request for services will not 

be considered.  

B. Amendments 

The District reserves the right to cancel or revise in part or whole this request for services. If the 

District cancels or revises this request for services, all respondents will be notified by addendum. 

The District also reserves the right to extend the date responses are due.  

C. Inquiries 

All questions about the meaning or intent of this request for services shall be submitted to the 

District’s Program Manager, CFW, in writing via letter or email no later than Friday, July 28, 

at 1:00 PM.  Responses to all questions received prior to the mandatory site walks on Tuesday, 

July 25, 2017 will be provided at their respective mandatory site walks.  Any additional response, 

if required, may be issued at the District’s discretion by addendum via email to all parties 

recorded by CFW as having received this document and recorded in attendance at the mandatory 

site visit. Questions received after the Friday, July 28, 2017 deadline will not be answered.  

D. Late Response to Proposals 

It is the respondent's responsibility to ensure its response to this request for services is received 

by the District’s Program Manager on or before the time and date specified. Submittals received 

after the date and time specified will not be considered.  

E. Special Conditions  

1. Public Record. All Responses submitted in response to the request for services become the 

property of the District’s public records and as such, might be subject to public view.  

2. Non-Discrimination. The District does not discriminate on the basis of race, color, national 

origin, religion, age, ancestry, medical condition, disability or gender in consideration for an 

award of contract.  

3. Drug-Free Policy and Fingerprinting. The selected Firm(s) shall be required to complete any 

and all fingerprinting requirements and criminal background checks required by State law 

and shall also be required to complete a Drug-Free workplace certificate.  

4. Costs. Costs of preparing a response to this request for services are solely the responsibility 

of the respondent.  

5. Prevailing Wages. Respondents are advised that these projects are a public work for purposes 

of the California Labor Code, which requires payment of prevailing wages. District will 

obtain from the Director of the Department of Industrial Relations the general prevailing rate 

of per diem wages and the general prevailing rate for holiday and overtime work. These rates 

will be on file at the District and will be available to any interested party upon request. Any 

Firm(s) to which a contract is awarded must pay the prevailing rates, post copies thereof at 

the job site, and comply with applicable provisions of State law.  

6. Securities. Respondents are advised that if awarded a contract they will be permitted, at their 

request and expense and in accordance with Section 22300 of the California Public Contract 

Code, to substitute securities equivalent to retention monies withheld by District to insure 

performance under the contract.  

7. Contractor Registration. No contractor or sub-contractor may be listed on a bid proposal for 

a public works project (submitted on or after March 1, 2015) unless registered with the 

Department of Industrial Relations (DIR) pursuant to Labor Code Subsection 1725.5.  
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8. Contractor Prequalification.  A proposer must be prequalified in accordance with 

subdivisions (b) to (m), inclusive, of Section 20111.6 of the Public Contract Code.  In 

addition to this requirement, all responding firms are required to complete the attached 

Prequalification Questionnaire.  These prequalification requirements shall be included in a 

Lease Lease-Back instrument created pursuant to California Education Code Section 

17406(a)(1). 

9. Prequalification of Designated Subcontractors.  Contractors holding C-4, C-7, C-10, C-16, 

C-20, C-34, C-36, C-38, C-42, C-43, and/or C-46 licenses (collectively, “MEP 

subcontractors”) shall be prequalified to perform construction work as a first-tier 

subcontractor on the Project pursuant to Public Contract Code section 20111.6.  MEP 

subcontractors must be prequalified prior to negotiation and acceptable of a Guaranteed 

Maximum Price (GMP). 

10. Bonding. The Firm(s) will be required to furnish a Performance Bond in the amount of one 

hundred percent of the contract price, and a Payment (Material and Labor) Bond in the 

amount of one hundred percent of the contract price.  

11. Limitations. This request for services does not commit District to award a contract, to defray 

any costs incurred in the preparation of a response pursuant to this request for services, or to 

procure or contract for work.  

X. HOLD HARMLESS/INDEMNIFICATION  

The Firms shall indemnify, defend, and save the District, its Board of Trustees, officers, agents, and 

employees harmless from any and all claims, damages, losses, causes of action and demands, including 

reasonable attorney’s fees and costs, incurred in connection with or in any manner arising out of the 

Firms’ performance or failure to perform any duties contemplated by this request for services or 

subsequent agreement. 

The responding Firms and their employees are not employees of the District and are deemed to be 

independent contractors. Nothing contained in this request for services or subsequent agreements shall 

be deemed to create any contractual relationship between the Firms and any of the other contractors or 

material suppliers for the Program, nor shall anything contained in this request for services or 

subsequent agreements be deemed to give any third party any claim or right of action against the District 

or Firms which do not otherwise exist.  

XI. CONSTRUCTION SERVICES RELATED AGREEMENTS 

The following links provide interested firms with copies of the Oxnard School District’s form 

construction services related agreements: 

A. Prequalification Questionnaire 

B. Form Construction Services Agreement 

C. Form Site Lease 

D. Form Sub Lease 

 

Any questions or concerns regarding the above form agreements should be addressed in writing to 

Patricia Raphael via email: praphael@cfwinc.com by Friday, July 28, 2017 by 1:00 PM.

https://www.dropbox.com/s/kopcuhw73y509h9/Attachment%20A%20Prequalification%20Questionnaire.pdf?dl=0
https://www.dropbox.com/s/1bjlus51bmz37kb/Attachment%20B%20Form%20CSA.pdf?dl=0
https://www.dropbox.com/s/mktz32dwv0f8m7i/Attachment%20C%20Form%20Site%20Lease.pdf?dl=0
https://www.dropbox.com/s/n50h6aguihzs8ul/Attachment%20D%20Form%20Sublease.pdf?dl=0
mailto:praphael@cfwinc.com
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Oxnard School District  
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ATTACHMENT B 

Oxnard School District  

Form Construction Services Agreement 
  



 
 

 

 

ATTACHMENT C 

Oxnard School District  

Form Site Lease 
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Oxnard School District  

Form Sub Lease 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  


